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J34 NAS JRB Ft Worth Natural Gas Distribution System

J34.1 NAS JRB Ft Worth Overview

The mission of Naval Air Station Fort Worth Joint Reserve Base (NAS JRB) is to provide a
high quality training environment for active and Reserve components of all branches of the
Armed Services. NAS JRB is tasked with carrying out the Goldwater-Nichols Defense
Reorganization Act of 1986, to improve the operability among all four military services; to
reduce redundancy and overhead by developing joint doctrine and operate the procedures
that create seamless functionality amongst host and tenant commands in base support and
community service programs. The host command is the Commander Naval Air Reserve
Force. Major tenants include:

301st Air Force Fighter Wing

136t Airlift Wing of the Texas Air National Guard
Marine Air Group 41

VFA 201

VMFA 112

VMGR 234

VR 59

Naval Reserve Readiness Command 11
Commander Fleet Logistics Support Wing
Headquarters 10t Air Force

Army/Air Force Exchange Service

Naval Reserve Intelligence Command
Naval Reserve Security Group

14t Marine Regiment

Naval Air Station Ft. Worth Joint Reserve Base (NAS JRB) is located in north-central Texas
in Tarrant County, eight miles west of downtown Fort Worth. The main base comprises
1,871 acres, and contains 330 buildings, enclosing 2.7 million square feet. There is one main
North-South 12,000 foot runway; there are 66 aircraft assigned to the base. The base falls
within the jurisdiction of the cities of Fort Worth and White Settlement, and within an
unincorporated portion of Tarrant County. The base is bordered by Lake Worth to the
north, the West Fork of the Trinity River and Westworth Village to the east, Fort Worth to
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the northeast and southeast, White Settlement to the west and southwest, and Air Force
Plant #4 to the west.

The base has a total population of over 3,500 people including military and civilians. It has
a combined payroll of $15 million per year.

A number of new facilities are planned for NAS JRB Ft Worth, and existing facilities will be
upgraded or replaced to meet future mission requirements. Key projects planned for the
Base are expected to increase the total square footage in Base buildings by approximately 2
percent over the next 5 years:

New Bachelor Quarters
New Warehouse

New Administration Buildings

J34.2 Natural Gas Distribution System Description

J34.2.1 Natural Gas Distribution System Fixed Equipment Inventory

The NAS JRB Ft Worth gas distribution system consists of all appurtenance physically
connected to the distribution system from the point in which the distribution system enters
the Base, and/or Government ownership currently starts, to the point of demarcation
defined by the real estate instruments. Generally, the point of demarcation will be the
building footprint. The system may include, but is not limited to, pipelines, valves,
regulators, and meters. The following description and inventory is included to provide the
Offeror with a general understanding of the size and configuration of the distribution
system. The inventory is assumed to be approximately 90 percent complete. The Offeror
shall base the proposal on site inspections, information in the bidder's library, other
pertinent information, and to a lesser degree the following description. Under no
circumstances shall the Contractor be entitled to any rate adjustments based on the accuracy
of the following description and inventory.

J34.2.1.1 Description

Natural gas is supplied to NAS JRB FT WORTH through one regulator station. Natural gas
is used to meet space and water heating requirements on Base, primarily in buildings.
There are no natural gas fired air conditioners or compressed natural gas (CNG) fueling
stations on Base.

Nearly all of the natural gas system components on the Base were installed from the mid-
1940’s to the mid-1990s. The piping material that has been used is a combination of cast
iron, steel, and polyethylene (PE). The distribution system is looped so that, in nearly all
locations, buildings can be fed from at least two different paths.

The distribution piping is a combination of cast iron, steel, and polyethylene, and the system
operates at one pressure Basewide (30 pounds per square inch gauge—psig). Mains range
from 1-1/2 to 6 inches in diameter, and service lines range from 1 to 1-1/4 inch. There is

one gate-pressure-reducing (i.e., regulator) station, owned and operated by TXU and will
not be transferred under this contract. Some of the service risers are anodeless, and some
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are coated carbon steel pipe. These coated carbon steel risers do not have any cathodic
protection. Each building has at least one regulator to lower the gas pressure for equipment
and appliance use (i.e., 7 inches of water to 1 psig).

J34.2.1.2 Inventory

Table 1 provides a general listing of the major natural gas system fixed assets for the NAS
JRB Ft Worth gas distribution system included in the purchase. The system will be sold in
an “asis, where is” condition without any warrant, representation, or obligation on the part
of the Government to make any alterations, repairs, or improvements. All ancillary
equipment attached to and necessary for operating the system, though not specifically
mentioned here in, is considered part of the purchased utility.

TABLE 1
Fixed Inventory
Gas Distribution System Inventory, NAS JRB Ft Worth

ITEM SIZE QTY. UNIT APPROXIMATE YEAR
(@in) OF CONSTRUCTION
Cast Iron Gas Pipe 3" 25,675 LF 1943
2-1/2” 9300 LF 1943
2" 15,000 LF 1943
1-1/2” 6.375 LF 1943
1-1/4” 5,000 LF 1943
1" 9,000 LF 1943
Steel Gas Pipe 6” 2,600 LF 1960
4 3,300 LF 1960
Medium/High Density Polyethylene 4 7,600 LF 1997
3" 1,500 LF 1997
Plug Vvalves 6” 8 ea 1943
4 12 ea 1943
3" 55 ea 1943
2-1/2” 10 ea 1943
2" 55 ea 1943
1-1/2” 12 ea 1943
Service Valves 1” 100 ea 1943
NOTE: Total number of service valves is (approx)
300; actual mix between 1" and 1-1/4" 1-1/4” 200 ea 1943
is uncertain. (approx)
Regulators 200 ea 1943
Meters 62 ea 1943
Notes:
ea = each
in. =inches

If = linear feet
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J34.2.2 Natural Gas Distribution System Non-Fixed Equipment and Specialized
Tools Inventory

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles
and tools included in the purchase. Offerors shall field verify all equipment and tools prior
to submitting a bid. Offerors shall make their own determination of the adequacy of all
equipment and tools. The successful Contractor shall provide any and all equipment,
vehicles, and tools, whether included in the purchase or not, to maintain a fully operating
system under the terms of this contract.

TABLE 2

Spare Parts
Natural Gas Distribution System NAS JRB Ft Worth

Qty Item Make/Model Description Remarks

None Identified

TABLE 3
Specialized Equipment and Vehicles
Natural Gas Distribution System NAS JRB Ft Worth

Description Quantity Location Maker

None Identified

J34.2.3 Natural Gas System Manuals, Drawings, and Records Inventory
Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Natural Gas Distribution System NAS JRB Ft Worth

Qty Item Description Remarks

None

J34-4



NAS JRB FT WORTH
UTILITY SYSTEM PRIVATIZATION

J34.3  Specific Service Requirements

Emergency Response Time Requirement:

The emergency response times required by NAS JRB represent a site specific requirement.
The emergency response times as defined below are more stringent than the response times
outlined in section C.8.2. of this solicitation.

In order to protect the NAS JRB mission integrity and to avoid a degradation of utility
service the required response times for emergencies that occur during working hours are as
follows:

For emergency requests received during normal duty hours (0700 - 1600) the
Contractor shall respond immediately, the contractor shall have a representative
knowledgeable of the system and the Service Interruption/Contingency Plan on the site of
the emergency within 15 minutes during working hours. Additionally, repair crews
appropriate to eliminate the condition must respond to the emergency site within 1 hour
during working hours. Work will be continuous until the emergency condition is
eliminated or downgraded and service is restored. All emergencies will be remedied or
downgraded to a non-emergency status within 24 hours. Non-Duty emergencies will be
covered under section C.8.2 of this solicitation.

J34.4 Current Service Arrangement

Natural gas is transported to NAS JRB Ft Worth by Lone Star Gas Company. The Base
contracts with Enserch Corporation to purchase natural gas that is transported by Lone Star.

NAS JRB Ft Worth currently has a peak gas demand, of 22,800 thousand cubic feet (MCF)
per month. As noted in Section J34.1., projects planned for NAS JRB Ft Worth will increase
the total square footage of buildings on Base by nearly 2 percent.

The Railroad Commission (RRC) does not issue Certificate of Public Convenience and
Necessity for natural gas. The Base is located within the corporate limits of the City of San
Angelo. As required by this contract, the Contractor shall demonstrate the ability to meet
and shall establish any and all requirements to provide natural gas service to NAS JRB Ft
Worth.

J34.5 Secondary Metering

The Base may require secondary meters for internal billings of their reimbursable
customers, utility usage management, and energy conservation monitoring. The Contractor
shall assume full ownership and responsibility for existing and future secondary meters
IAW Clause C.3.

J34.5.1 Existing Secondary Meters
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Table 5 provides a listing of the existing (at the time of contract award) secondary meters
that will be transferred to the Contractor. The Contractor shall provide meter readings once
a month for all secondary meters IAW H.5 and J34.5 below.

TABLE 5
Existing Secondary Meters
Gas Distribution System NAS JRB Ft. Worth

Meter Location Meter Description

“62 Meters identified that should be listed out”

J34.5.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New
secondary meters shall be installed IAW Clause C.17, Transition Plan. After installation, the
Contractor shall maintain and read these meters IAW Clauses C.3, H.5, and J31.5 below.

TABLE 6
New Secondary Meters
Gas Distribution System NAS JRB Ft. Worth

Meter Location Meter Description

None Identified

J34.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be
submitted by the 25th of each month for the previous month. Invoices shall be submitted
to:

Name:
Address:
Phone number:

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format

proposed by the Contractor and accepted by the Contracting Officer. Outage reports
shall include the following information for Scheduled and Unscheduled outages:
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Scheduled: Requestor, date, time, duration, facilities affected, feedback provided
during outage, outage notification form number, and digging clearance number.

Unscheduled: Include date, time and duration, facilities affected, response time
after notification, completion times, feedback provided at time of outage, specific
item failure, probability of future failure, long term fix, and emergency digging
clearance number.

Outage reports shall be submitted by the 25t of each month for the previous month.
Outage reports shall be submitted to:

Name:
Address:
Phone number:

3. Meter Reading Report. The monthly meter reading report shall show the current and
previous month readings for all secondary meters. The Contractor’s monthly meter
reading report will be prepared in the format proposed by the Contractor and accepted
by the Contracting Officer. Meter reading reports shall be submitted by the 15t of each
month for the previous month. Meter reading reports shall be submitted to:

Name:
Address:
Phone number:

4. System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a
system efficiency report in a format proposed by the Contractor and accepted by the
Contracting Officer. System efficiency reports shall be submitted by the 25t of each
month for the previous month. System efficiency reports shall be submitted to:

Name:
Address:
Phone number:

J34.7 Energy Savings Projects

IAW C.3, Utility Service Requirement, the following projects have been implemented by the
Government for managing and monitoring 1&I:

None

J34.8 Service Area

IAW Clause C.4, Service Area, the service area is defined as all areas within the NAS JRB Ft
Worth boundaries.

J34.9 Off-Installation Sites

There are no off-installation sites associated with this scope.
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J34.10 Specific Transition Requirements

IAW Clause C.17, Transition Plan, Table 7 lists service connections and disconnections
required upon transfer, and Table 8 lists the improvement projects required upon transfer
of the NAS JRB Ft Worth natural gas distribution system.

TABLE 7
Service Connections and Disconnections
Natural Gas Distribution System NAS JRB Ft Worth

Location Description

None Identified

TABLE 8
System Deficiencies
Natural Gas Distribution System NAS JRB Ft Worth

Project Location Project Description

None Identified

J34.11 Government Recognized System Deficiencies

None Identified.
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